
August 3, 2004                            WORK ORDER NO. 106744 

Project Management Branch          707 Third Street, Suite 3-305         W. Sacramento, CA   

FINAL 
BID TABULATION FOR 

NORTHERN CALIFORNIA VETERANS CEMETERY 
DEPARTMENT OF VETERANS AFFAIRS 

11800 GAS POINT ROAD 
IGO, SHASTA COUNTY, CALIFORNIA 

      
     BID OPENING:           July 28, 2004 - 2:00 PM @ W. Sacramento, CA   

STATE'S ESTIMATE:  $5,188,000 
CALENDAR DAYS:  300 
AWARD PERIOD:  90 Days – October 26, 2004 
PROJECT MANAGER: Larry Brown, Tel. 916-376-1637 
CONTRACT OFFICER:     Beverly Fields, Tel. 916-376-1771 
 

 
  BIDDER                     BID SECURITY       LUMPSUM 

1. 
 

Dale Construction 
P.O. Box 491870 
Redding, CA  96049 
530-222-3157 
530-222-2543 (FAX) 

Bond $6,685,000  

                                    DEDUCT  ALTERNATES 
ALTERNATE NO. 1, TRELLIS AT ADMINISTRATION BUILDING, FOR THE WORK SO IDENTIFIED 
IN SECTION 01230                                                                                             For the Lump Sum of:   $17,000 
ALTERNATE NO. 2, SECURITY SYSTEM, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                              For the Lump Sum of:   $16,000 
ALTERNATE NO. 3, 800 COLUMBARIUM UNITS, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $34,000 
ALTERNATE NO. 4, 400 COLUMBARIUM UNITS, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $34,000 
ALTERNATE NO. 5, HEADSTONE CONTAINMENT SYSTEM, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $7,800 

 

2. 
# 

Roebbelen Contracting, Inc. 
1241 Hawks Flight Ct., # 100 
El Dorado Hills, CA  95762 
916-939-4000 
916-939-4027 (FAX) 

Bond $6,798,000  

                                    DEDUCT  ALTERNATES 
ALTERNATE NO. 1, TRELLIS AT ADMINISTRATION BUILDING, FOR THE WORK SO IDENTIFIED 
IN SECTION 01230                                                                                             For the Lump Sum of:   $4,000 
ALTERNATE NO. 2, SECURITY SYSTEM, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                              For the Lump Sum of:   $15,000 
ALTERNATE NO. 3, 800 COLUMBARIUM UNITS, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $80,000 
ALTERNATE NO. 4, 400 COLUMBARIUM UNITS, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $39,000 
ALTERNATE NO. 5, HEADSTONE CONTAINMENT SYSTEM, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $40,000 

 

    
    
    
    
    



August 3, 2004                            WORK ORDER NO. 106744 

Project Management Branch          707 Third Street, Suite 3-305         W. Sacramento, CA   

 
  BIDDER                     BID SECURITY       LUMPSUM 

3. 
# 
* 

Hutchins Paving & Engineering, Inc. 
16424 Clear Creek Road 
Redding, CA  96001 
530-246-4272 
530-246-4279 (FAX) 

Bond $6,995,000  

                                    DEDUCT  ALTERNATES 
ALTERNATE NO. 1, TRELLIS AT ADMINISTRATION BUILDING, FOR THE WORK SO IDENTIFIED 
IN SECTION 01230                                                                                             For the Lump Sum of:   $25,000 
ALTERNATE NO. 2, SECURITY SYSTEM, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                              For the Lump Sum of:   $27,000 
ALTERNATE NO. 3, 800 COLUMBARIUM UNITS, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $92,000 
ALTERNATE NO. 4, 400 COLUMBARIUM UNITS, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $54,000 
ALTERNATE NO. 5, HEADSTONE CONTAINMENT SYSTEM, FOR THE WORK SO  IDENTIFIED 
IN SECTION 01230                                                                                               For the Lump Sum of:   $50,000 

 

    
    
    
    
    
    
    
    
    
    
# DVBE Documents Not Analyzed   
* Small Business Preference Requested   

 


